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5 PRIORITY

ORDER FOR SUPPLIES OR SERVICES
1 CONTRACT/PURCH ORDER/ 2 DELIVERY ORDER/CALLNO |3 DATE OFORDER/CALL|4 REQ/PURCH REQUESTNO
AGREEMENTNO (YYYYMMMDD)
N65540-15-D-0008 0002 2015 Jul 08 1300507800
6 ISSUED BY CODE | N65540 7 ADMINISTERED BY (if other than 6) CODE | S0514A

NAVAL SURFACE WARFARE CENTER CARDEROCK DCMA SAN DIEGO

CODE (b) (6)

5001 S BROAD STREET
PHILADELPHIA PA 19112

7675 DAGGET STREET, SUITE 200
SAN DIEGO CA 92111-2241

8 DELIVERY FOB

DESTINATION
| | oTHER

(See Schedule if other)

9 CONTRACTOR CODE|57701 FACILITY | 10 DELIVER TO FOB POINT BY (Date) |11 MARK IF BUSINESS IS
(YYYYMMMDD) SMALL
BAE SYSTEMS SAN DIEGO SHIP REPAIR INC. SEE SCHEDULE
NAME FRED LEWIS 12 DISCOUNT TERMS %hfiS‘}.I-DLVANTAGED
AND 2205 E BELT ST

ADDRESS SAN DIEGO CA 92113-3634

WOMEN-OWNED

See

13 MAIL INVOICESTO THE ADDRESSIN BLOCK

tem 15

14 SHIP TO CODE|N65540
NAVAéSURFACE WARFARE CENTER CARDEROCK

P.O. BOX 182381
NAVAL BUSINESS CENTER

1601 LANGLEY AVE,
PHILADELPHIA PA 19112-5051

15 PAYMENT WILL BE MADE BY
DFAS COLUMBUS CENTER, WEST ENTITLEMENT

COLUMBUS OH 43218-2381

CODE |Hao339

MARK ALL
PACKAGES AND
PAPERS WITH
IDENTIFICATION
NUMBERS IN
BLOCKS 1 AND 2.

16 DELIVERY/| X This delivery order/call is 1ssued on another Government agency or in accordance with and subject to terms and conditions ofabove numbered contract
TYPE |CALL
OF P URCHASE Refrence your quote dated
ORDER Fumnish the following on terms specified herein REF:
ACCEPTANCE THE CONTRACTOR HEREBY ACCEPTS THE OFFER REPRESENTED BY THE NUMBERED PURCHASE
ORDER ASIT MAY PREVIOUSLY HAVE BEEN ORISNOW MODIFIED. SUBJECT TO ALL OF THE TERMS
AND CONDITIONS SET FORTH. AND AGREESTO PERFORM THE SAME
NAME OF CONTRACTOR SIGNATURE TYPED NAME AND TITLE DATE SIGNED
(YYYYMMMDD)
this box 1s marked. supplier must sign Acceptance an return the fo owing number oI copies:
leh'b i ked. 1i ign A d he followi ber of 1
17 ACCOUNTING AND APPROPRIATION DATA/LOCAL USE
See Schedule
18 ITEM NO 19 SCHEDULE OF SUPPLIES/ SERVICES 20 QUANTITY
ORDERED/ | 21 UNIT |22 UNIT PRICE 23 AMOUNT
ACCEPTED*
SEE SCHEDULE
24. UNITED STATES OF AMERICA
* If quantity accepted by the Government is same as TEL: (b) (6) (b) (6) 25 TOTAL $269,007.00
quantity ordered, indicate by X. If different, enter actual |EMAIL: 26
quantity accepted below quantity ordered and encircle. |BY: John P. Stefano CONTRACTING / ORDERING OFFICER DIFFERENCES]

27a QUANTITY IN COLUMN 20 HAS BEEN

I:IINSPECTED I:IRECEIVED |:| ACCEPTED. AND CONFORMS TO THE
CONTRACT EXCEPT ASNOTED

b SIGNATURE OF AUTHORIZED GOVERNMENT REPRESENTATIVE ¢ DATE d PRINTED NAME AND TITLE OF AUTHORIZED
(YYYYMMMDD) GOVERNMENT REPRESENTATIVE
e MAILING ADDRESS OF AUTHORIZED GOVERNMENT REPRESENTATIVE |28 SHIP NO 29 DO VOUCHER NO (30
INITIALS

PARTIAL

H

FINAL

f TELEPHONE NUMBER Ig E-MAIL ADDRESS

36. | certify this accountis correct and proper for payment.

31 PAYMENT

32 PAID BY 33 AMOUNT VERIFIED

CORRECT FOR

34 CHECK NUMBER

a DATE b SIGNATURE AND TITLE OF CERTIFYING OFFICER COMPLETE
(YYYYMMMDD) PARTIAL N
ADIN
FINAL 35 BILL OF LADING NO
37 RECEIVED AT 38 RECEIVED BY 39 DATE RECEIVED 40 TOTAL 41 SR ACCOUNT NO| 42 SRVOUCHERNO

(YYYYMMMDD)

CONTAINERS

DD Form 1155, DEC 2001

PREVIOUSEDITION ISOBSOLETE
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Section B - Supplies or Services and Prices
ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT
0001 Lot (b) (4)
Engineering and Technical Services
CPFF
in support of the Navy Modernization Programs of Hull Material and Electronics
(HM&E) systems from date of award through 12 months. Technical services are
further described in the Statement of Work.
FOB: Destination
(b) (4)
ESTIMATED COST
FIXED FEE

TOTAL EST COST + FEE (b) (4)



ITEM NO

000101
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SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT
Lot (b) (4)
Funding for CLIN 0001-Labor
CPFF
FOB: Destination
PURCHASE REQUEST NUMBER: 1300507800
ESTIMATED COST
FIXED FEE
TOTAL EST COST + FEE (b)
ACRN AA (b) (4)

CIN: 130050780000001



ITEM NO

0004

ITEM NO

000401

SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE
Lot

Support Costs

COST

includes material, travel, incidential subcontracting and other direct costs in
support of Items 0001 through 0003 in accordance with the Statement of Work.
The estimated costs that will be incurred over the three-year period of the contract
is(b) (4) . This cost is a Not-To-Exceed amount.

FOB: Destination

ESTIMATED COST

SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE
Lot

Funding for CLIN 0004-ODCs
COST
FOB: Destination
PURCHASE REQUEST NUMBER: 1300507800

ESTIMATED COST

ACRN AA

CIN: 130050780000002
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AMOUNT

(b) (4)

(b) (4)

AMOUNT
(b) (4)

(b) (4)
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STATEMENT OF WORK

April 16, 2015
STATEMENT OF WORK

Provide Alteration Installation Team (AIT) services to accomplish the
following Ship Alterations aboard () (2) (DDG- (b):

SHIPALT DDGp -74012K, VLS Magazine Ventilation Upgrade
SHIPALT DDGp -79584K, ACB12 Vertical Launch System (VLS) Upgrades

Background
Naval Ship Systems Engineering Station, Philadelphia (NAVSSES) Code 917

requires industrial support services for the installation of Ship Alterations
aboardthe  (b) (2) (DDG- (b) at an east coast location shipyard facility
in the July 15, 2015 to July 17, 2016 time period.

1.0 Scope
Pro vide labor, material (ex-GFM) and installation services to accomplish Ship
Alterations aboard () (2) (DDG- (b) at an east coast location shipyard

facility in support of the on-site Government Oversight Representative / NTR
(OSIC / Hull Manager).

11 Location of Work:
111 (b) (2)
1.1.2
1.1.3
1.1.4
1.15
1.1.6
117
1.1.8
1.1.9
111
111

111



1.1.13

1.1.14

1.1.15

1.1.16

1.1.17

1.1.18

1.1.19

1.1.20

1.1.21

1.1.22

1.1.23

1.1.24

1.1.25

1.1.26

1.1.27

1.1.28

1.1.29

1.1.30

1131

1.1.32

1.1.33

1.1.34

1.1.35

1.1.36

1.1.37

1.1.38

(b) (2)
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1.1.39 (®) )

1.1.40
1.1.41
1.1.42
1.1.43
1.1.44
1.1.45
1.1.46
1.1.47
1.1.48
1.1.49
1.1 Security Classification of Equipment, Components, Spaces and
Documents: The Equipment, Space or Document is classified and
subject to the applicable provisions of the National Industrial
gzgg)rity Program Operating Manual, DOD 5220.22-M (0584-LP-179-

1.1.1 Spaces:
(b) (2)

20 REFERENCES



21

2.2

2.3

2.4

2.5

2.6

2.7

2.8

2.9

2.10

2.11

2.12

2.13

2.14

2.15

2.16

2.17

2.18
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Standard Items (Latest Revision)

Ship-Ait DDG (b (b) (2) Rev A, Aft BMD VLS Vent Upgrade
Cnsld Elec Dwg & ML

Ship-Alt DDG (b (b) (2) Rev A, Fwd BMD VLS Vent Upgrade
Cnsld Elec Dwg & ML

Ship-Alt DDG (b (b) (2) Rev A, VLS Upgrade Electrical
Block & ML

Ship-Ait DDG (b (b) (2) Rev A, VLS System Upgrade Wire
Connection List

Ship-Alt DDG (b (b) (2) Rev A, Aft BMD VLS Vent Upgrade
Strl Fdn Mods ML

Ship-AltDDG  { (b) (2) Rev A, Fwd BMD VLS Vent Upgrade
Strl Fdn Mods ML

Ship-AltDDG @ (b) (2) Rev A, Aft BMD VLS Vent Upgrade
Piping Mods & ML

Ship-Alt DDG (b (b) (2) Rev A, Fwd BMD VLS Vent Upgrade
Piping Mods & ML

Ship-Alt DDG b (b) (2) Rev A, VLS System Upgrade GRTG
Mod & ML

Ship-Alt DDG (b (b) (2) Rev A, Aft BMD VLS Vent Upgrade
HVAC Mods & ML

Ship-AltDDG @ (b) (2) Rev A, Fwd BMD VLS Vent Upgrade
HVAC Mods & ML

Ship-AltDDG  { (b) (2) Rev A, BMD VLS Vent Upgrade

Hull Outfit Mods & ML

RLAR 74012/DDG(b (b) (2) , Deck Drain Coaming in Fan Room

RLAR 74012/DDG(b (b) (2) Cable Pre-Plug Assembly & Cable /

Connector Kit
RLAR 74012/DDG(b (b) (2) , Revise Compartment Callout

RLAR 74012/DDG(b / (b) (2) , Mod of Ripout and Installation Details
for WTRTT Door  (b) (2) )

RLAR 74012/DDG(b / (b) (2) . Add Fan FDN Details to BHD 84 Ripout to
Reflect Exst Config



2.19

2.20

2.21

2.22

2.23

2.24

2.25

2.26

2.27

2.28

2.29

2.30

2.31

2.32

2.33

2.34

2.35

2.36

2.37

2.38
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RLAR 74012/DDG(b (b) (2) , Added Det for Acoustic Insul on BHD and
Correct Compt Callout

RLAR 74012/DDG(b (b) (2) , Remove CFM Quantity from RS1-362-1 &
RS1-84-1 from Drawing

RLAR 79584/DDG(b (b) (2) , Revise DWG References

RLAR 79584/DDG(b (b) (2) , Cable Pre-Plug Assembly & Cable /
Connector Kit

RLAR 79584/DDG (b (b) (2) , Correct Shipping Info for VGI Racks

NAVSEA Instruction 4720.2E, “Process and Policy for Shipyard
Industrial Work”

NAVSEA Technical Specification 9090-310F

(b) (2) /GSO, General Spec for Overhaul of Surface Ships
(Section 402)

(b) (2) /GSO, General Spec for Overhaul of Surface Ships
(GSO) AEGIS Supplement (Section 402)

(b) (2) , Navy Installation and Maintenance Book (NIMB)
Installation Standards

(b) 2)
v D, Label Plate Standard
, Wrench Stowage

, Misc Stowage Items

, Penetrations, Structural, Sleeve Type Non-
Insulating

(b) (2)

Remote Operating Gear Fab and Instl Details
Rev G, Misc Combat System Fab & Details
Pipe Hangers Rigid Type

Flushing Procedures for New, Repaired or Disturbed
Piping Sections on Surface Ships

(b) (2) , .
BN, HVAC Design Criteria Manual

Elec Cableway Component Standard Assembly



3.0

2.39

2.40

241

2.42

2.43

2.44

2.45

2.46

2.47

2.48

2.49

2.50

251
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0002

Page 10 of 21

(b) (2) , Standards Methods for Mounting Electrical
Equipment under 75 Ibs

MIL-STD-1310, Shipboard Bonding, Grounding and Other Techniques
for Electromagnetic Compatibility and Safety

MIL-STD-2003,Department of Defense Standard Practice Electric
Plant Installation Standard Methods for Surface Ships and
Submarines

MIL-STD-2042,Military Standard Fiber Optic Cable Topology
Installation Standard Methods for Naval Ships

(b) (2) Rev F, Grounding & Bonding Equipment Enclosures,
Chassis & Cases Design & Installation

S9407-AB-HBK-010 Rev 2, Shipboard Electromagnetic Shielding
Practices

DDG¢h AMOD, Turnover Schedule (Attachment A)
4720-DDG(p -FY15- Ship Alteration Material Summary (4720/3)
Others as required.

ATTACHMENT A, Inspection Criteria for Electrical Cables and
Cableways

ATTACHMENT B, MINIMUM QUALIFICATIONS FOR ELECTRICAL
CABLE/CABLEWAY INSPECTOR

ATTACHMENT C, Cableway In Process Inspection

Attachment D, Cableway Deficiency Report

REQUIREMENT.S

3.1

Accomplish the following requirements of 2.2 through 2.23 for
equipment removals, relocations and installations utilizing 2.24
through 2.47 for guidance.

3.1.1 Disconnect / Unbolt equipment to be removed.

3.1.2 Retain equipment that is to be relocated.

3.1.3 Apply Zinc Chromate Paint to equipment contact surfaces of
foundations.

3.1.4 Bond and ground newly installed equipment in accordance
with 2.40 and 2.43.



3.2
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3.1.5 Shim and bolt newly installed equipment to foundati ons.
Accomplish the requirements of 2.2 through 2.23 for electrical
modifications associated with cabling using 2.24 th rough 2.47 for
guidance.

3.2.1 Remove all existing cabling identified by reference to be
‘ripped-out’.

3.2.2 Install each new cable from / to equipment or compo nentin
accordance with the applicable drawings in this sta tement
of work.
3.2.2.1 Ensure cable length is sufficient to connect to

3.2.2.2

3.2.2.3

3.2.2.4

3.2.2.5

3.2.2.6

3.2.2.7

the device / equipment / enclosure plus additional
cable length equal to the height and width of the
device / equipment / enclosure.

Inventory, bag, tag, and identify all materials
required for cable connectorization / termination.

Complete connectorization / termination of all
cables in accordance with applicable references.

The contractor shall accomplish Hot Work

associated with the electrical modifications to

include but not be limited to welding, burning,
grinding, drilling and firewatch operations

required to install new or modify existing

cableways to accommodate new and rerouted cables.
This effort will include but not be limited to all

required cable support brackets, collars, MCTs and
stuffing tubes.

The contractor shall accomplish the installation

of all foundations for electrical
equipment/components under 75 pounds (Method
Mount) IAW reference 2.39. This will include but
not be limited to power panels, switches,
transformers, lighting fixtures, phones, speakers
and terminal boxes.

Band all effected cableways to include ladder
tiers at electrical equipment.

Submit one legible copy, in hard copy or
electronic media form of all required reports
relating to installation of cabling and
termination of cabling in accordance with all
listed references.



3.3

3.4

3.5

3.6

3.7

3.8
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3.2.3 Electrical installations are to be in accordance wi th2.1
and 2.41.

3.2.4  Accomplish testing of new and disturbed electrical
components as follows:

3.24.1 All electrical and/or operational tests relevant
to 3.1 and 3.2 in accordance with 2.1 and
applicable Test Note requirements of 2.2 through
2.23.

3.24.2 Hot check of power connectors to include voltage
phase rotation checks as required for 3 phase
power.

3.24.3 Verify that each switch is correctly identified
with its corresponding circuit, operates properly
and is readily accessible.

3.24.4 Verify that with the rotary switches in the off
position, output power is secured.

3.24.5 Submit one legible copy, in hard copy or
electronic media, of a report listing results of
the requirements of 3.2.4.1 through 3.2.4.4 to the
OSIC / HULL MANAGER.

Accomplish the requirements of 009-12 of 2.1 includ
Column A, Lines One through 10 and including Table
and D, Lines One through 7.

Fabricate and install label plates in accordance wi
applicable drawings in this statement of work, usin
guidance.

Accomplish the requirements of 009-32 of 2.1 for ne
disturbed surfaces.

Accomplish the requirements of 009-11 of 2.1 for ne
disturbed lagging and insulation.

In support of Navy Ship Modernization, prior to sta

contractor shall review all referenced drawings and
to gain a complete understanding of quantity and ty
required to complete installations.

Provide all Installing Activity Furnished (IAF) and
materials as required. Contractor (AIT) shall provi
tags, cable banding, ground straps, etc. required t
their installations.

ing Table One,
2, Columns A

th the
g 2.29 for

w and

w and

rt of work the
ECPs in order
pe of material

consumable
de all cable
o complete



3.9

3.10

3.11

3.12

3.13

3.14

3.15

3.16

Prior to start of installation, the contractor shal
Quality Assurance (QA) Plan and workbook that outli
Installation Process Control Procedures (IPCPs), wh
the critical elements and requirements IAW Ref 2.1.
shall contain as a minimum: (a) Copies of approved
(b) Installation POA&M (that supports production Mi
2.45) (c) Qualifications / Certifications for all p

will be onboard during the installation, (d) copy o

QA System approved by SUPSHIP or NAVSEA 04XQ, (e) |

approved drawings for each upgrade,(f) Work Package
Inspection Plan / Records — this plan should identi
requiring in-process checks for Inspection (1), Ver

or Government (G) Points. Procedures containing a s
block, that will be signed by a contractor represen
ensure that the Navy Standard Items have been follo
& Inspection Records and (h) Installation Completio

The contractor shall attend all production meetings
installation status, technical support, programmati
material support to the SEA 21 Hull Manager during
installation and testing phases.

The contractor shall provide weekly physical progre
to the SEA 21 Hull Manager no later than noon each
for progress status as of previous Friday.

The contractor shall provide one (1) set of redline
the ship and two (2) sets to NAVSSES at the complet
modifications.

The contractor shall provide all Installation and C
Reports to NAVSSES at the completion of the install

The contractor shall maintain identity of all items
issued to ship using a DD form 1149. Contractor sha
copies of DD-1149 forms to NAVSSES.

The contractor at no time shall exceed neither the
funded level (if incrementally funded) nor the awar
order ceiling. The contractor must provide a 75% Co
Letter in advance of estimated point to NSWCDD Cont
Specialist (¢/335), Technical Point of Contact and
Officer Representative (COR — ¢/917). The 75% Compl
shall also include expected funding to complete.

The AIT contractor shall accomplish Hot Work associ
electrical modifications to include but not be limi
welding, burning, grinding, drilling and firewatch
required to install new or modify existing cableway
accommodate new and rerouted cables. This effort w
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4.0

5.0

3.17

3.18

but not be limited to all required cable support br
collars, MCTs and stuffing tubes.

The AIT contractor shall accomplish the installatio
foundations for electrical equipment/components und
(Method Mount) IAW reference 2.39. This will inclu
limited to power panels, switches, transformers, li
fixtures, phones, speakers and terminal boxes.

The contractor shall demonstrate their ability to a
complex Combat Systems Shipboard Alterations using
installations, similar in scope and magnitude, from
equipment removal through equipment level testing t
certification and ability to fabricate and assemble
multi-pin, RF, power and fiber optic cable connecto
wide variety and in similar quantities as is requir
statement of work.

Deliverables / Schedule of Work

4.1

4.2

4.3

4.4

4.5

4.6

4.7

Provide detail Plan of Action & Milestone (POAM) in
Project format at A+30. (CDRL A003)

Provide a QA Workbook as detailed in Para 3.9, incl
personnel qualifications and certifications to NAVS
prior to start of each installation. (CDRL A004)

Provide weekly physical progress reports in accorda
requirements of 3.11. (CDRL A007)

Provide one (1) set of red-lined drawings reflectin
installation configuration to the ship at conclusio

and two (2) sets to NAVSSES within two weeks of ins
completion. (CDRL A008)

Provide Lessons Learned report to NAVSSES within te
installation completion. (CDRL A009)

Provide bi-weekly financial progress reports detail
material and ODCs. (CDRL A002)

Provide all Integrated Logistics System (ILS) data,
other requirements including but not limited to tho
2.25. (CDRL A007)

Government Furnished Information & Assets

51

Drawings will be provided to the contractor by sepa
correspondence.
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5.2

5.3

5.4

5.5

511

Changes and/or additions of Test Procedures, Ship
Installation Drawing, LARs or Installation Standard

Standard Items) will be provided by Government as s

available. Changes / additions / standards incorpor
after date of award that impact cost will be subjec
equitable adjustment.

NAVSSES manager will provide ship installation sche
confirmed.

Kitted material to accomplish the requirements of S
reference 2.46.

53.1

Special attention should be directed to the pre-ass
pre-fabricated foundation and cable assemblies iden
in Section 2 as per LAR/RLAR direction. Cost to man
these foundations / cable assemblies shall not be i

in the contractors estimate to accomplish work spec
within this SOW.

The following assets and services are to be provide
government via Shipyard Support Spec. Such services
be provided at completion of HM&E Sea-Trials and/or
transition to NOB:

54.1

5.4.2

54.3

54.4

Services for loading and unloading of AIT material,
supplies and equipment from ship that are in excess
Ibs. (Crane / Operator, Riggers, Fork Lift,
Transportation).

Temporary supply and exhaust ventilation installed
maintained to affected spaces.

Temporary 110V, 60 HZ electrical power installed an
maintained to affected spaces.

Laydown area in close proximity to the ship for pla
of conex and/or tool boxes.

The following requirements are to be accomplished b
and such work is excluded from this SOW:

55.1

55.2

5.5.3

Disposal, transportation and handling of hazardous
lead, heavy metals, asbestos and PCBs.

With the exception of 3.2.2.4, all hot work, associ
support services for hot work (supervision, directi
fitter, fire watch, interference removal/restoratio
and all materials required for the accomplishment o
work.

Rig and crane.
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6.0

7.0

8.0

9.0

10.0

11.0

12.0
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5.5.4 Staging.

Contractor Furnished Material

6.1 All applicable Installing Activity Furnished (IAF) material on
lists provided to the contractor via drawing packages as listed
in Paragraph 2.0 and consumables as necessary to accomplish
installations.

Place of Performance

7.1 Norfolk, Virginia (assumption unless otherwise advised)

Hours of Work

8.1 Overtime is authorized during pier-side availability.

Contracting Officer's Representative (COR)

9.1 The COR for this contract is (b) (6) NSWCCD-SSES, Code (b) (6)
(b) (6)

Technical Points of Contact

10.1  The TPOC:s for this installation is (b) (6) NSWC-Philadelphia
Code (b) (6) and (b) (6) NSWC-Philadelphia
Code (b) (6)

Classified Material / Equipment — None

Period of Performance: Upon Receipt of Order (ARO) to 30 December 2016.




Section E - Inspection and Acceptance

INSPECTION AND ACCEPTANCE TERMS

Supplies/services will be inspected/accepted at:

CLIN INSPECT AT INSPECT BY
0001 Destination Government
000101 Destination Government
0004  Destination Government
000401 Destination Government

ACCEPT AT

Destination

Destination

Destination

Destination

N65540-15-D-0008
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ACCEPT BY
Government
Government
Government

Government



Section F - Deliveries or Performance

DELIVERY INFORMATION

CLIN DELIVERY DATE QUANTITY

0001 POP 08-JUL-2015 TO N/A
30-DEC-2016

0004  POP 08-JUL-2015 TO N/A
30-DEC-2016

SHIP TO ADDRESS
0 (2) (pG-() ()
Norfolk VA

FOB: Destination

(b) (2) (DDG(b) (2)
Norfolf VA
FOB: Destination

N65540-15-D-0008
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UIC

N65540

N65540



Section G - Contract Administration Data

ACCOUNTING AND APPROPRIATION DATA

AA: 1751810 81DM 251 VU021 0 050120 2D 000000
COST CODE: A00002937310

AMOUNT: $269,007.00

CIN 130050780000001: (1Y (4)

CIN 130050780000002: (1 (4)
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Section I - Contract Clauses

NOTE TO CONTRACTOR:

Funding in the amount of $269,007.00 is hereby obligated under this order. As a result, the total amount of funding
obligated under this order is $269,007.00, which agrees with the total estimated cost-plus-fixed-fee amount.
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Section J - List of Documents, Exhibits and Other Attachments

SEE ATTACHED
Contract Data Requirements List (CDRLSs)

A001, A002, A003, A004, A005, A006 and A007.





